

BID No. 2007 - NEW HIGHWAY FACILITY**COUNTY OF MADISON****EATON, NEW YORK****ADDENDUM #1****FEBRUARY 24, 2020**

To All Holders of Contract Documents:

Your attention is directed to the following interpretations of, changes in, and additions to the Contract Documents for the above-referenced project. All bid adjustments caused by the content of the Addendum shall include the cost of materials and labor related to the items herein and for any subsequent adjustments to the contract documents to accommodate the work stated herein.

This Addendum is part of the Contract Documents in accordance with the provisions of AIA A201 – General Conditions of the Contract for Construction. Contractors shall be responsible for the full context of changes, interpretations, and clarifications to both the drawings and specifications and shall take the same into consideration when preparing their bids. Indicate receipt of this Addendum in the space provided within the Proposal.

This addendum consists of 3 page(s) and 13 attachment(s).

IN THE PROJECT MANUAL**1. BID PROPOSAL:**

- a. **DELETE** General Construction Pricing Proposal Page and **SUBSTITUTE THEREFOR** attached General Construction Pricing Proposal Page.

2. SECTION 012200 – UNIT PRICES:**a. Part 3.1: ADD:**

- B. Unit Price No. 2: Additional excavation required below building pads and foundations.
 - 1. Description: Change in quantity of required excavation under building pads, as required due to unacceptable soil conditions, in accordance with Section 312000 "Earth Moving."
 - 2. Unit of Measurement: **cubic yard** (**cubic meter**) of removed soil.

ON THE CONTRACT DRAWINGS**3. C-100 – EXITING CONDITIONS PLAN**

- a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-100 Revision 1 dated February 24, 2020, attached.

4. **C-101 – LAYOUT PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-101 Revision 1 dated February 24, 2020, attached.
5. **C-103 – SITE PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-103 Revision 1 dated February 24, 2020, attached.
6. **C-105 – UTILITY PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-105 Revision 1 dated February 24, 2020, attached.
7. **C-106 – UTILITY PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-106 Revision 1 dated February 24, 2020, attached.
8. **C-107 – GRADING PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-107 Revision 1 dated February 24, 2020, attached.
9. **C-108 – GRADING PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-108 Revision 1 dated February 24, 2020, attached.
10. **C-109 – EROSION AND SEDIMENT CONTROL PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-109 Revision 1 dated February 24, 2020, attached.
11. **C-110 – EROSION AND SEDIMENT CONTROL PLAN**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-110 Revision 1 dated February 24, 2020, attached.
 - b. EC shall be responsible for providing and installing wire to pump station junction box and terminations at each end.
12. **C-501 – SITE DETAILS**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-501 Revision 1 dated February 24, 2020, attached.
13. **C-502 – SITE DETAILS**
 - a. **DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-502 Revision 1 dated February 24, 2020, attached.

14. C-505 – SITE DETAILS

- a. DELETE** Sheet in its entirety and **SUBSTITUTE THEREFOR** with C-505 Revision 1 dated February 24, 2020, attached.

A handwritten signature in black ink, appearing to read 'M. W. LaMontagne', is written over a horizontal line.

Michael W. LaMontagne, AIA
Principal Architect

END OF ADDENDUM #1

**County of Madison
New Highway Facility
GENERAL CONSTRUCTION – PRICING PROPOSAL PAGE**

		Construction Phase	
Item Number	Bid Item	Lump Sum Price In Words	Lump Sum Price
G-1	Highway Facility Base Bid		\$
ALG-1	Contingency Allowance	Five hundred Thousand Dollars and zero cents	\$500,000.00
TOTAL BASE BID	TOTAL BASE BID (GENERAL)		\$
ADG-1	Alternate #1 (Pump House)		\$
ADG-2	Alternate #2 (Cold Storage Building)		\$
ADG-3	Alternate #3 (Salt Storage Building)		\$
TOTAL BID	TOTAL BID (GENERAL)		\$

Signature: _____ Print Name: _____

This page must be signed and returned or your bid will be declared informal!

**County of Madison
New Highway Facility
GENERAL CONSTRUCTION – PRICING PROPOSAL PAGE**

UP-1	Unit Price #1 (per CY)		\$
UP-2	Unit Price #2 (per CY)		\$

Signature: _____ Print Name: _____

This page must be signed and returned or your bid will be declared informal!